



TRI DELTA TRANSIT

Eastern Contra Costa Transit Authority
801 Wilbur Avenue • Antioch, California 94509
Phone 925.754.6622 Fax 925.757.2530

Addendum No. 2

Response to Questions and Requests for Clarification, Interpretation, and Additional Information For

Invitation for Bid #2017-001 Installation of Photovoltaic System

Eastern Contra Costa Transit Authority

Notice to Prospective Bidders

Eastern Contra Costa Transit Authority's (ECCTA) response to questions and requests for clarification, interpretation, and additional information, as set forth in the Information to Bidders, page 11, "Questions and Clarifications", is attached and hereby incorporated and made a part of the IFB solicitation for Installation of Photovoltaic System.

Office of the CEO

February 13, 2017

Questions/Clarifications:

1. The IFB documents indicate that funding for the project is subject to receipt of financial assistance from local sales tax funds. Have these funds been approved/earmarked for this project? If not, when do you expect approval?

Funds have been approved and invoices will be submitted to the California Energy Commission for payment.

2. Are progress payments made upon achievement of designated project milestones or is full payment made at PTO? If milestone payments are made what are the milestones and what percentage of the overall project funds are assigned to each milestone?

ECCTA would prefer payment at the end with 10% retention; payable no more than 60 days after completed project. Other arrangements can be made.

3. For the winning bidder, when does the security payment/bond get refunded/reimbursed if the project is completed successfully?

The Performance Bond will be returned upon acceptance of the project by ECCTA and the Contractor has assigned all warranties to ECCTA. The Payment Bond will be returned once ECCTA has ensured there are no lien notices against the Contractor and all sub-contractors have been paid.

4. Is there an approved equipment vendor list for solar panels, inverters, racking, etc.? If not, are any equipment vendors or equipment specifically excluded?

The current structural systems are based on the panels ECCTA designed the PV system around. If the Contractor chooses different PV equipment, ECCTA can review and approve it. However, the structural re-design will be at the Contractor's cost.

5. Is there an engineer's estimate or budget for this project?

\$1.3M